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J10  Stewart IAP (ANG) Electric 
Distribution System 

J10.1  Stewart IAP (ANG) Overview 
Stewart IAP (ANG) is located in Newburgh, New York.  It’s home to the 105th Airlift Wing whose 
mission is to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy” 
cargo aircraft.  Newburgh is approximately 100 miles due south of Albany, the capital of New York 
State.  The base encompasses 267 acres and contains 36 buildings, amounting to approximately 
757,000 square feet.  There is no family or transient housing.  The day-to-day base population is 
approximately 660 personnel; however, one weekend each month the population surges to1600 in 
response to Air National Guard drills. 

J10.2  Electric Distribution System Description 

J10.2.1  Electric Distribution System Fixed Equipment Inventory 
The Stewart IAP (ANG) electric distribution system consists of all appurtenances physically 
connected to the distribution system from the point in which the distribution system enters the 
Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right of Way.  The system may include, but is not limited to, transformers, circuits, protective 
devices, utility poles, ductbanks, switches, street lighting fixtures, and other ancillary fixed 
equipment.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor with a 
general understanding of the size and configuration of the distribution system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the electric distribution system privatization are: 

• Airfield lighting 

• Parking lot area lighting 

• Street lighting 

• Emergency backup generators 

 

J10.2.1.1 Description 
 

The Stewart IAP (ANG) Electrical Distribution System is Delta configured and distributed at 13,200 
volts.  The system is 100% underground and includes approximately 15,100 linear feet of wire in 
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PVC ductile (thin walled) concrete encased conduit.  The system wiring was installed in 1986.  There 
are 20 pad mounted transformers that range from 25 to 1500 kVA installed between 1986 to 1993.  
There are 41 pre-cast concrete electrical manholes that support the underground circuits that are 
approximately 7 feet deep. 

Electrical power enters the base at a single point at the south perimeter fence near Building 109.  
From that point, it runs underground to Building 109 which contains the point of demarcation 
between the utility provider and the successful offeror.  Stewart IAP (ANG) has no power generation 
capabilities except for emergency backup generators.  These emergency backup generators do not fall 
within the scope of this utility privatization contract. 

 

J10.2.1.2  Inventory  
Table 1 provides a general listing of the major electric distribution system fixed assets for the Stewart 
IAP (ANG) electric distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Electric Distribution System Stewart IAP (ANG) 

Item Size  Quantity  Unit Approximate Year of 
Construction  

Underground Circuits  3ph, 3w, 15KV 

copper 

15128 LF 1986 

Underground conduits (concrete encased 
ductbanks) 

(4) 5”  PVC 14918 LF 1986 

1ph, Oil filled, Pad Mtd. Transformers 25 kVA 1 EA 1986 

3ph, Oil filled, Pad Mtd. Transformers 75 kVA 1 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 150 kVA 1 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 150 kVA 1 EA 1992 

3ph, Oil filled, Pad Mtd. Transformers 225 kVA 1 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 300 kVA 1 EA 1990 

3ph, Oil filled, Pad Mtd. Transformers 500 kVA 2 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 500 kVA 1 EA 1990 

3ph, Oil filled, Pad Mtd. Transformers 750 kVA 4 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 750 kVA 1 EA 1990 

3ph, Oil filled, Pad Mtd. Transformers 750 kVA 1 EA 1993 

3ph, Oil filled, Pad Mtd. Transformers 1000 kVA 1 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 1000 kVA 1 EA 1989 

3ph, Oil filled, Pad Mtd. Transformers 1500 kVA 2 EA 1988 

3ph, Oil filled, Pad Mtd. Transformers 1500 kVA 1 EA 1990 
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Item Size  Quantity  Unit Approximate Year of 
Construction  

     

Secondary Meters Small 21 EA 1988 

Manholes, Pre-cast concrete 5’x 5’ x 7’ 41 EA 1988 

AWG = American Wire Gauge 
EA = each 
LF = linear feet  
Nom kVA = nominal kilovolt -amperes 
ph – phase 
V = volts 
w = wire 
 

J10.2.2  Electric Distribution System Non-Fixed Equipment and 
Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.   

NONE 

TABLE 2 
Spare Parts 
Electric Distribution System Stewart IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

 

TABLE 3 
Specialized Vehicles and Tools  
Electric Distribution System Stewart IAP (ANG) 

Description Quantity Location Maker 

None    

 

J10.2.3  Electric Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 
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TABLE 4 
Manuals, Drawings, and Records 
Electric Distribution System Stewart IAP (ANG) 

Qty Item Description Remarks 

1 CD ROM Disk Base Electrical Comprehensive Plan Drawings of each individual facility are also included on 
the CD ROM  

J10.3  Specific Service Requirements 
The service requirements for the Stewart IAP (ANG) electric distribution system are as defined in the 
Section C Description/Specifications/Work Statement.   

J10.4  Current Service Arrangement 
 

• Current Provider:  Central Hudson Gas and Electric Company   

• Annual Usage:  10,002,900 kWh 

• Monthly Usage Fluctuations:  High:  1,005,000 kWh; Low:  711,000 kWh. 

J10.5  Secondary Meters 

J10.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J10.6 below. 

TABLE 5 
Existing Secondary Meters 
Electric Distribution System Stewart IAP (ANG) 

Meter Location  Meter Description 

Building 100 GE 701X1G221 – 1988 

Building 101 GE 70X14G18 –1987 

Building 102 Westinghouse Type: D5B-8FM –1990 

Building 105  Westinghouse Type: D5B-8FM –1988 

Building 106 GE 734X2G1 –1992 

Building 107 GE 702X27648 –1989 

Building 108/109  Kinney 700X64G2 –1988 

Building 200 GE 30EMS7330M25 –1988 

Building 202 Transdata  30EMS7330M25 –1988 
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Building 203 Westinghouse D4B-8F –1988 

Building 204 GE 701X2G5 –1988 

Building 207 GE –1990 

Building 208 GE 700X67G9 –1990 

Building 220 GE 700X92G22 –1988 

Building 300 GE 700X67G228 –1990 

Building  301 GE 703X67G30 –1993 

Building 302 Transdata 30EMS7330M25A –1988 

Building 303 GE 700X67G10 –1990 

Building 403 Westinghouse D4B-8FM –1988 

Building 415  Vectron  - 1990 

Building 500   Dangano S5DS –1988 

 

J10.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J10.6 below. 

TABLE 6 
New Secondary Meters 
Electric Distribution System Stewart IAP (ANG) 

Meter Location  Meter Description 

None  

J10.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters.  The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer. Meter 
reading reports shall be submitted by the 15th of each month for the previous month.  Meter 
reading reports shall be submitted to the person identified at time of contract award. 
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4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J10.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented on the distribution 
system by the Government for energy conservation purposes.  None 

J10.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Stewart IAP 
(ANG) boundaries.   

J10.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Stewart IAP (ANG) electric distribution 
system. 

J10.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Electric Distribution System Stewart IAP (ANG) 

Location  Description 

None  

J10.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Stewart IAP (ANG) electric distribution system.  If the system is sold, the Government will 
not accomplish these planned improvements.  The Contractor shall make a determination as to its 
actual need to accomplish and the timing of any and all such planned improvements.  Capital upgrade 
projects shall be proposed through the Capital Upgrades and Renewals and Replacements Plan 
process and will be recovered through Schedule L-3.  Renewal and replacement projects will be 
recovered through Sub-CLIN AB. 
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TABLE 8 
System Deficiencies 
Electric Distribution System Stewart IAP (ANG) 

Project Location  Project Description 

None  

 


